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SECTION 01 00 00
GENERAL REQUIREMENTS

.1 GENERAL INTENTION

Contractor shall completely prepare site for building operations,
including demolition and removal of existing structures, and furnish
labor and materials and perform work for ”“Replace Water Valve System
512-10-144" as required by drawings and specifications.
Visits to the site by Bidders may be made only by appointment with the
Contracting Officer.
NA
Before placement and installation of work subject to tests by testing
laboratory retained by Department of Veterans Affairs, the Contractor
shall notify the COTR in sufficient time to enable testing laboratory
personnel to be present at the site in time for proper taking and
testing of specimens and field inspection. Such prior notice shall be
not less than three work days unless otherwise designated by the COTR.

All employees of general contractor and subcontractors shall comply with

VA security management program and obtain permission of the VA police,

be identified by project and employer, and restricted from unauthorized

access.

Prior to commencing work, general contractor shall provide proof that a

OSHA certified “competent person” (CP) (29 CFR 1926.20(b) (2) will

maintain a ©presence at the work site whenever the general or

subcontractors are present.

Training:

1. All employees of general contractor or subcontractors shall have the
30-hour OSHA certified Construction Safety course and /or other
relevant competency training, as determined by VA CP with input from
the ICRA team.

2. Submit training records of all such employees for approval before the

start of work.

1.2 STATEMENT OF BID ITEM

A.

ITEM I, SITE UTILITY WORK: Work includes the removal and replacement of
of Existing chain 1link fence and install a new ornamental metal

fencing.
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1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. The

contractor will Dbe responsible for making their own copies of

Drawings from the CD supplied for bidding purposes.
1.4 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

1.

The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the
project.

The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply

with these regulations.

B. Security Procedures:

1.

General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection of
their personal effects when entering or leaving the project site.

For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Officer so that security arrangements can be provided for the
employees. This notice is separate from any notices required for
utility shutdown described later in this section.

No photography of VA premises is allowed without written permission
of the Contracting Officer.

VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event of
a national emergency. The General Contractor may return to the site

only with the written approval of the Contracting Officer.

Key Control: NA

Document Control:

1.

Before starting any work, the General Contractor/Sub Contractors
shall submit an electronic security memorandum describing the
approach to following goals and maintaining confidentiality of
“sensitive information”.

The General Contractor 1is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to
accomplish the project.

Certain documents, sketches, videos or photographs and drawings may
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.
Secure such information in separate containers and limit the access
to only those who will need it for the project. Return the

information to the Contracting Officer upon request.
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These security documents shall not be removed or transmitted from the

project site without the written approval of Contracting Officer.

All paper waste or electronic media such as CD’s and diskettes shall

be shredded and destroyed in a manner acceptable to the VA.

Notify Contracting Officer and Site Security Officer immediately when

there is a loss or compromise of “sensitive information”.

All electronic information shall be stored in specified location

following VA standards and procedures using an Engineering Document

Management Software (EDMS) .

a. Security, access and maintenance of all project drawings, both
scanned and electronic shall be performed and tracked through the
EDMS system.

b. “Sensitive information” including drawings and other documents may
be attached to e-mail provided all VA encryption procedures are
followed.

E. Motor Vehicle Restrictions

1.

Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be submitted 24 hours before
the date and time of access. Access shall be restricted to picking up
and dropping off materials and supplies.

Separate permits shall be issued for General Contractor and its

employees for parking in designated areas only.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this

Article to extent referenced. Publications are referenced in text by

basic designations only.

1.

American Society for Testing and Materials (ASTM) :
E84-2009............. Surface Burning Characteristics of Building
Materials

National Fire Protection Association (NFPA):

10-2010. ... Standard for Portable Fire Extinguishers

30-2008......ci. Flammable and Combustible Liquids Code

51B-2009............. Standard for Fire Prevention During Welding,
Cutting and Other Hot Work

T0-2011.....00vvvvn National Electrical Code

241-2009. ...t Standard for Safeguarding Construction,

Alteration, and Demolition Operations
Occupational Safety and Health Administration (OSHA):
29 CFR 1926.......... Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in

accordance with 29 CFR 1926. Prior to start of work, prepare a plan
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detailing project-specific fire safety measures, including periodic
status reports, and submit to the COTR for review for compliance with
contract requirements in accordance with Section 01 33 23, SHOP
DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the
contractor or subcontractors beginning work, they shall undergo a safety
briefing provided by the general contractor’s competent person per OSHA
requirements. This briefing shall include information on the
construction 1limits, VAMC safety guidelines, means of egress, break
areas, work hours, locations of restrooms, use of VAMC equipment, etc.
Documentation shall be provided to the COTR that individuals have
undergone contractor’s safety briefing.

Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency
response forces in accordance with NFPA 241.

Separate temporary facilities, such as trailers, storage sheds, and
dumpsters, from existing buildings and new construction by distances in
accordance with NFPA 241. For small facilities with less than 6 m (20
feet) exposing overall length, separate by 3m (10 feet).

Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with
COTR.

Egress Routes for Construction Workers: Maintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to
the COTR.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA
241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

Existing Fire Protection: Do not impair automatic sprinklers, smoke and
heat detection, and fire alarm systems, except for portions immediately
under construction, and temporarily for connections. Provide fire watch
for impairments more than 4 hours in a 24-hour period. Request
interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS,
and coordinate with COTR.

Hot Work: Perform and safeguard hot work operations in accordance with
NFPA 241 and NFPA b51B. Coordinate with COTR. Obtain permits from
facility Safety Manager at least 72 hours in advance.

Fire Hazard Prevention and Safety Inspections: Inspect entire
construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to COTR

512-12-203
01 00 00 -4



04-11

L. Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
and detached buildings under construction, smoking is prohibited except
in designated smoking rest areas.

M. Dispose of waste and debris in accordance with NFPA 241.

N. Perform other construction, alteration and demolition operations in
accordance with 29 CFR 1926.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by the
Contracting Officer. The Contractor shall hold and save the Government,
its officers and agents, free and harmless from liability of any nature
occasioned by the Contractor's performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting Officer and shall be Dbuilt with labor and materials
furnished by the Contractor without expense to the Government. The
temporary buildings and wutilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the Contracting
Officer, the buildings and utilities may be abandoned and need not be
removed.

C. The Contractor shall, under regulations prescribed by the Contracting
Officer, wuse only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported 1in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When 1t 1s necessary to cross curbs or
sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or
roads.

(FAR 52.236-10)

D. Working space and space available for storing materials shall be as
determined by the COTR.

E. Workmen are subject to rules of Medical Center applicable to their
conduct.

F. Execute work so as to interfere as 1little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,

and with work being done by others.
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Do not store materials and equipment in other than assigned areas.

2. Provide unobstructed access to Medical Center areas required to
remain in operation.

3. Where access by Medical Center personnel to vacated portions of
buildings 1s not required, storage of Contractor's materials and
equipment will be permitted subject to fire and safety requirements.

G.Utilities Services: Where necessary to cut existing pipes, etc., of
utility services, or of fire protection systems, they shall be cut and
capped at suitable places where shown; or, in absence of such
indication, where directed Dby COTR. All such actions shall be
coordinated with the VA:

H. Phasing: To insure such executions, Contractor shall furnish the COTR
with a schedule of approximate phasing dates on which the Contractor
intends to accomplish work in each specific area of the site. 1In
addition, Contractor shall notify the COTR two weeks in advance of the
proposed date of starting work in each specific area of site. Arrange
such phasing dates to insure accomplishment of this work in successive
phases mutually agreeable to COTR and Contractor.

I. Construction Fence: this section relates to the staging area only.
Before construction operations begin, Contractor shall provide a chain
link construction fence, 2.1lm (seven feet) minimum height, around the
construction area indicated on the drawings. Provide gates as required
for access with necessary hardware, including hasps and padlocks. Fasten
fence fabric to terminal posts with tension bands and to line posts and
top and bottom rails with tie wires spaced at maximum 375mm (15 inches).
Bottom of fences shall extend to 25mm (one inch) above grade. Remove the
fence when directed by COTR.

J. When an area of the site is turned over to Contractor, Contractor shall

accept entire responsibility therefore.

M. To minimize interference of construction activities with flow of Medical

Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris
and standing construction equipment and vehicles. Wherever excavation
for new utility lines cross existing roads, at least one lane must be
open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal of

existing roads, walks and entrances must be approved by the COTR.
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Coordinate the work for this contract with other construction operations
as directed by COTR. This includes the scheduling of traffic and the use
of roadways, as specified in Article, USE OF ROADWAYS.

Contractor shall employ or obtain the services of Miss Utility or
another private service and take extreme care as may be necessary to
confirm the actual location of all wutilities before any digging or
excavation. Contractor is responsible for the repair and/or replacement

of all damage to existing utilities as a result of excavation.

.7 ALTERATIONS

Survey: Before any work is started, the Contractor shall make a thorough
survey with the COTR in which alterations occur and areas which are
anticipated routes of access, and furnish a report to the Contracting
Officer.

Any items required by drawings to be either reused or relocated or both,
found during this survey to be nonexistent, or in opinion of COTR, to be
in such condition that their use is impossible or impractical, shall be
furnished and/or replaced by Contractor with new items in accordance
with specifications which will be furnished by Government. Provided the
contract work is changed by reason of this subparagraph B, the contract
will be modified accordingly, under provisions of clause entitled
"DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 52.243-4
and VAAR 852.236-88) .

1.8 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC’s Infection Control Risk Assessment

(ICRA) team. ICRA Group may monitor dust in the wvicinity of the

construction work and require the Contractor to take corrective action

immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the

contractor’s infection preventive measures 1in accordance with the

guidelines provided by ICRA Group. Prior to start of work, prepare a

plan detailing project-specific dust protection measures, including

periodic status reports, and submit to COTR for review for compliance
with contract requirements in accordance with Section 01 33 23, SHOP

DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved in the construction or renovation activity
shall Dbe educated and trained in infection prevention measures
established by the medical center.

In general, preventive measures shall be adopted during construction to

keep down dust.
h.

Final Cleanup:
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1. Upon completion of project, or as work progresses, remove all
construction debris from the site that have been part of the

construction.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition

of items on site, or parts thereof, shall be disposed of as follows:

1. Reserved items which are to remain property of the Government are
noted on drawings or in specifications as items to be stored. Items
that remain property of the Government shall be removed or dislodged
from present locations in such a manner as to prevent damage which
would be detrimental to re-installation and reuse. Store such items
where directed by COTR.

2. Items not reserved shall become property of the Contractor and be

removed by Contractor from Medical Center.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS

A.

The Contractor shall preserve and protect all structures, equipment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work
site, which are not to Dbe removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and shall
avoid damaging vegetation that will remain in place. If any limbs or
branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting Officer.

The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge the

cost to the Contractor.

1.11 RESTORATION

A.

Remove, cut, alter, replace, patch and repair existing work as necessary
to install new work. Except as otherwise shown or specified, do not cut,
alter or remove any structural work, and do not disturb any steam, gas,

or electric work without approval of the COTR. Existing work to be
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altered or extended and that is found to be defective in any way, shall
be reported to the COTR before it is disturbed. Materials and
workmanship used in restoring work, shall conform in type and quality to
that of original existing construction, except as otherwise shown or
specified.

Upon completion of contract, deliver work complete and undamaged.
Existing work (lawns, paving, roads, walks, etc.) disturbed or removed
as a result of performing required new work, shall be patched, repaired,
reinstalled, or replaced with new work, and refinished and left in as
good condition as existed before commencing work.

At Contractor's own expense, Contractor shall immediately restore to
service and repair any damage caused by Contractor's workmen to existing
piping and conduits, wires, cables, etc., of utility services or of fire
protection systems and communications systems (including telephone)
which are indicated on drawings and/or as a result of contractor’s
required wutility location service and which are not scheduled for
discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
and/or as a result of contractor’s required utility location service or

locations of which are unknown will be covered by adjustment to contract

time and price in accordance with clause entitled "CHANGES" (FAR
52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR
52.236-2).

1.12 PROFESSIONAL SURVEYING SERVICES

A registered professional land surveyor or registered civil engineer
whose services are retained and paid for by the Contractor shall perform
services specified herein and in other specification sections. The
Contractor shall certify that the land surveyor or civil engineer is not
one who is a regular employee of the Contractor, and that the land

surveyor or civil engineer has no financial interest in this contract.

1.13 LAYOUT OF WORK

A.

The Contractor shall lay out the work from Government established base
lines and bench marks, indicated on the drawings, and shall be
responsible for all measurements in connection with the layout. The
Contractor shall furnish, at Contractor's own expense, all stakes,
templates, platforms, equipment, tools, materials, and labor required to
lay out any part of the work. The Contractor shall be responsible for
executing the work to the lines and grades that may be established or
indicated by the Contracting Officer. The Contractor shall also be
responsible for maintaining and preserving all stakes and other marks

established by the Contracting Officer until authorized to remove them.
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If such marks are destroyed by the Contractor or through Contractor's
negligence before their removal is authorized, the Contracting Officer
may replace them and deduct the expense of the replacement from any
amounts due or to become due to the Contractor.

(FAR 52.236-17)

Following completion of general mass excavation and before any other
permanent work is performed, establish and plainly mark (through use of
appropriate batter boards or other means) sufficient additional survey
control points or system of points as may be necessary to assure proper
alignment, orientation, and grade of all major features of work. Survey
shall include, but not be limited to, location of major utilities:

1. Such additional survey control points or system of points thus
established shall be checked and certified by a registered land
surveyor or registered civil engineer. Furnish such certification to
the COTR Dbefore any work (such as wutilities and other major
controlling features) is placed.

The Contractor shall perform the surveying and layout work of this and

other articles and specifications in accordance with the provisions of

Article "Professional Surveying Services".

.14 AS-BUILT DRAWINGS

The contractor shall maintain two full size sets of as-built drawings
which will Dbe kept current during construction of the project, to
include all contract changes, modifications and clarifications.

All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be made
available for the COTR's review, as often as requested.

Contractor shall deliver two approved completed sets of as-built
drawings to the COTR within 15 calendar days after each completed phase
and after the acceptance of the project by the COTR.

Paragraphs A, B, & C shall also apply to all shop drawings.

.15 USE OF ROADWAYS

For hauling, use only established public roads and roads on Medical
Center property and, when authorized by the COTR, such temporary roads
which are necessary in the performance of contract work. Temporary roads
shall be constructed by the Contractor at Contractor's expense. When
necessary to cross curbing, sidewalks, or similar construction, they

must be protected by well-constructed bridges.

.16 TEMPORARY TOILETS

Provide where directed, suitable dry closets where directed. Keep such

places clean and free from flies, and all connections and appliances
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connected therewith are to be removed prior to completion of contract,

and premises left perfectly clean.

1.17 AVAILABILITY AND USE OF UTILITY SERVICES

A.

The Government shall make all reasonably required amounts of utilities
available to the Contractor from existing outlets and supplies, as
specified in the contract. The Contractor shall carefully conserve any
utilities furnished without charge.
The Contractor, at Contractor's expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines. Before final
acceptance of the work by the Government, the Contractor shall remove
all the temporary connections, distribution 1lines, and associated
paraphernalia.
Water (for Construction and Testing): Furnish temporary water service.
1. Obtain water by connecting to the Medical Center water distribution
system. Provide reduced ©pressure Dbackflow preventer at each
connection. Water is available at no cost to the Contractor.
2. Maintain connections, pipe, fittings and fixtures and conserve
water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at COTR's discretion) of use of water

from Medical Center's system.

1.18 TESTS

A.

Pre-test connections and systems and make corrections required for
proper operation of such systems before requesting final tests. Final
test will not be conducted unless pre-tested.

Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting Officer.
Contractor shall furnish all labor, materials, equipment, instruments,

and forms, to conduct and record such tests.

1.19 INSTRUCTIONS

A.

Contractor shall furnish Maintenance and Operating manuals and verbal
instructions when required by the various sections of the

specifications.

1.20 CONSTRUCTION DIGITAL IMAGES

A.

During the construction period through completion, the contractor shall
have at his disposal a digital camera for use in transmitting images to
and from the Owner or A/E via the internet in *.jpg format.

---END- - -
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